
SD DOT - RAPID CITY REGION
         ABSTRACT OF BIDS RECEIVED  03/15/2011 INFORMAL LETTING

SHEET 1 OF 2 ITEM NO.    1
PROJECT NO.   090EF-452, 044-452, 016EB-452 COUNTY: Meade & ADA Detectable Warning Repair CONTRACT TIME: May 27, 2011
                          & 016WB-452 Pennington and 30 working days
PCN NO.    I24A, I23U, I24B & I24C  
Engineer's Estimate    $  54727.22

 Engineer's Estimate Simon Contractors Ainsworth-Benning Const.
Rapid City  SD Spearfish  SD

BID ITEMS UNIT QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
 090EF-452    
001 Mobilization Lump Sum 1.00 0.00 600.00 600.00 3,000.00 3,000.00
002 Remove Concrete Sidewalk SqYd 11.20 0.00 60.00 672.00 32.70 366.24
003 Insert Steel Bar in PCC Pavement Each 24.00 0.00 14.40 345.60 21.85 524.40
004 Flagging Hour 10.00 0.00 22.16 221.60 22.16 221.60
005 Traffic Control Unit 512.00 0.00 2.20 1,126.40 2.55 1,305.60
006 Traffic Control Miscellaneous Lump Sum 1.00 0.00 1,330.00 1,330.00 1,500.00 1,500.00
007 Type C Advance Warning Arrow Panel Each 2.00 0.00 300.00 600.00 126.50 253.00
008 4" Concrete Sidewalk SqFt 100.00 0.00 12.60 1,260.00 10.30 1,030.00
009 Type 1 Detectable Warnings SqFt 40.00 0.00 25.00 1,000.00 31.00 1,240.00

044-452
010 Mobilization Lump Sum 1.00 0.00 300.00 300.00 5,400.00 5,400.00
011 Remove Concrete Sidewalk SqYd 95.20 0.00 45.00 4,284.00 25.00 2,380.00
012 Insert Steel Bar in PCC Pavement Each 196.00 0.00 14.40 2,822.40 21.85 4,282.60
013 Flagging Hour 10.00 0.00 22.16 221.60 22.16 221.60
014 Traffic Control Unit 1032.00 0.00 2.20 2,270.40 2.55 2,631.60
015 Traffic Control Miscellaneous Lump Sum 1.00 0.00 1,700.00 1,700.00 1,600.00 1,600.00
016 Type C Advance Warning Arrow Panel Each 2.00 0.00 1,665.00 3,330.00 1,900.00 3,800.00
017 4" Concrete Sidewalk SqFt 853.00 0.00 9.20 7,847.60 8.85 7,549.05
018 Type 1 Detectable Warnings SqFt 304.00 0.00 25.00 7,600.00 28.30 8,603.20

016EB-452
019 Mobilization Lump Sum 1.00 0.00 550.00 550.00 3,000.00 3,000.00
020 Remove Concrete Sidewalk SqYd 11.20 0.00 90.00 1,008.00 32.70 366.24
021 Insert Steel Bar in PCC Pavement Each 24.00 0.00 14.40 345.60 21.85 524.40

Remove and Repalce Deteriorated Concrete SqYd 2.20 0.00 600.00 1,320.00 66.00 145.20
022 Flagging Hour 5.00 0.00 22.16 110.80 22.16 110.80
023 Traffic Control Unit 567.00 0.00 2.20 1,247.40 2.55 1,445.85
024 Traffic Control Miscellaneous Lump Sum 1.00 0.00 1,050.00 1,050.00 1,200.00 1,200.00
025 Type C Advance Warning Arrow Panel Each 1.00 0.00 1,665.00 1,665.00 1,900.00 1,900.00
026 4" Concrete Sidewalk SqFt 100.00 0.00 14.00 1,400.00 10.30 1,030.00
027 Type 1 Detectable Warnings SqFt 60.00 0.00 25.00 1,500.00 28.30 1,698.00

016WB-452
028 Mobilization Lump Sum 1.00 0.00 600.00 600.00 3,000.00 3,000.00
029 Remove Concrete Sidewalk SqYd 11.20 0.00 90.00 1,008.00 32.70 366.24
030 Insert Steel Bar in Pavement Each 24.00 0.00 14.40 345.60 21.85 524.40

Remove and Repalce Deteriorated Concrete SqYd 2.20 0.00 600.00 1,320.00 66.00 145.20
031 Flagging Hour 5.00 0.00 22.16 110.80 22.16 110.80
032 Traffic Control Unit 567.00 0.00 2.20 1,247.40 2.55 1,445.85
033 Traffic Control Miscellaneous Lump Sum 1.00 0.00 1,050.00 1,050.00 1,200.00 1,200.00
034 Type C Advance Warning Arrow Panel Each 1.00 0.00 1,665.00 1,665.00 1,900.00 1,900.00
035 4" Concrete Sidewalk SqFt 100.00 0.00 14.00 1,400.00 10.30 1,030.00
036 Type 1 Detectable Warnings SqFt 60.00 0.00 25.00 1,500.00 28.30 1,698.00

     
TOTAL    0.00  57,975.20  68,749.87

  



SD DOT - RAPID CITY REGION
         ABSTRACT OF BIDS RECEIVED  03/15/2011 INFORMAL LETTING

SHEET 2 OF 2 ITEM NO.    1
PROJECT NO.   090EF-452, 044-452, 016EB-452 COUNTY: Meade & ADA Detectable Warning Repair CONTRACT TIME: May 27, 2011
                          & 016WB-452 Pennington and 30 working days
PCN NO.    I24A, I23U, I24B & I24C  
Engineer's Estimate    $  54727.22

 Stanley J. Johnsen Concrete Corr Construction  
Rapid City  SD Hermosa  SD  

BID ITEMS UNIT QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
090EF-452    

Mobilization Lump Sum 1.00 1,450.00 1,450.00 5,500.00 5,500.00 0.00
Remove Concrete Sidewalk SqYd 11.20 135.00 1,512.00 90.00 1,008.00 0.00
Insert Steel Bar in PCC Pavement Each 24.00 7.50 180.00 20.00 480.00 0.00
Flagging Hour 10.00 22.16 221.60 22.16 221.60 0.00
Traffic Control Unit 512.00 2.10 1,075.20 3.00 1,536.00 0.00
Traffic Control Miscellaneous Lump Sum 1.00 1,050.00 1,050.00 1,500.00 1,500.00 0.00
Type C Advance Warning Arrow Panel Each 2.00 105.00 210.00 300.00 600.00 0.00
4" Concrete Sidewalk SqFt 100.00 14.15 1,415.00 10.00 1,000.00 0.00
Type 1 Detectable Warnings SqFt 40.00 29.25 1,170.00 50.00 2,000.00 0.00

044-452
Mobilization Lump Sum 1.00 6,660.00 6,660.00 8,000.00 8,000.00 0.00
Remove Concrete Sidewalk SqYd 95.20 135.00 12,852.00 35.00 3,332.00 0.00
Insert Steel Bar in PCC Pavement Each 196.00 7.50 1,470.00 15.00 2,940.00 0.00
Flagging Hour 10.00 22.16 221.60 22.16 221.60 0.00
Traffic Control Unit 1032.00 2.10 2,167.20 4.00 4,128.00 0.00
Traffic Control Miscellaneous Lump Sum 1.00 800.00 800.00 2,150.00 2,150.00 0.00
Type C Advance Warning Arrow Panel Each 2.00 1,575.00 3,150.00 1,700.00 3,400.00 0.00
4" Concrete Sidewalk SqFt 853.00 14.15 12,069.95 8.00 6,824.00 0.00
Type 1 Detectable Warnings SqFt 304.00 29.25 8,892.00 40.00 12,160.00 0.00

016EB-452
Mobilization Lump Sum 1.00 1,425.00 1,425.00 5,500.00 5,500.00 0.00
Remove Concrete Sidewalk SqYd 11.20 135.00 1,512.00 90.00 1,008.00 0.00
Insert Steel Bar in PCC Pavement Each 24.00 7.50 180.00 20.00 480.00 0.00
Remove and Repalce Deteriorated Concrete SqYd 2.20 510.00 1,122.00 120.00 264.00 0.00
Flagging Hour 5.00 22.16 110.80 22.16 110.80 0.00
Traffic Control Unit 567.00 2.10 1,190.70 3.00 1,701.00 0.00
Traffic Control Miscellaneous Lump Sum 1.00 800.00 800.00 1,150.00 1,150.00 0.00
Type C Advance Warning Arrow Panel Each 1.00 1,575.00 1,575.00 1,700.00 1,700.00 0.00
4" Concrete Sidewalk SqFt 100.00 14.15 1,415.00 16.00 1,600.00 0.00
Type 1 Detectable Warnings SqFt 60.00 29.25 1,755.00 45.00 2,700.00 0.00

016WB-452
Mobilization Lump Sum 1.00 1,425.00 1,425.00 5,500.00 5,500.00 0.00
Remove Concrete Sidewalk SqYd 11.20 135.00 1,512.00 90.00 1,008.00 0.00
Insert Steel Bar in Pavement Each 24.00 7.50 180.00 20.00 480.00 0.00
Remove and Repalce Deteriorated Concrete SqYd 2.20 504.54 1,109.99 1,200.00 2,640.00 0.00
Flagging Hour 5.00 22.16 110.80 22.16 110.80 0.00
Traffic Control Unit 567.00 2.10 1,190.70 3.00 1,701.00 0.00
Traffic Control Miscellaneous Lump Sum 1.00 800.00 800.00 1,150.00 1,150.00 0.00
Type C Advance Warning Arrow Panel Each 1.00 1,575.00 1,575.00 1,700.00 1,700.00 0.00
4" Concrete Sidewalk SqFt 100.00 14.15 1,415.00 15.00 1,500.00 0.00
Type 1 Detectable Warnings SqFt 60.00 29.25 1,755.00 45.00 2,700.00 0.00
     

   78,725.54  91,704.80  0.00

  


